
APRIL 27, 2015

TO: PROSPECTIVE BIDDERS

FROM: GABE DOBBS, PROJECT ENGINEER (KIMLEY-HORN) ON BEHALF OF TOWN OF MATTHEWS

SUBJECT: ADDENDUM 3 – WBS 39077.3.F3 (MUNICIPAL CONTRACT FOR U-4713B CAMPUS RIDGE
RD. REALIGNMENT) – Additional Questions from Bidders

The following responses are from questions by contractors:

Question #1 - While review SP-06 it appears that a number of Contract Line Items are listed in the
“Measurement and Payment” section but under the “Pay Item” heading it appears that only two of the
items listed will be paid, please explain.

It also appears that items for coir fiber mat and coir fiber baffles need to be added based on the
descriptions in SP-06

Answer #1 – Items listed in SP-06 and subsequent instructions are to clarify the intent of the design and
materials used for construction of the skimmer basins shown in the plans.  Most of these items are
measured and paid for according to NCDOT Standard Specifications items, as is specifies in the language
of SP-06.  The quantities of these items have been accounted for in the standard line item bid quantities.

Coir fiber mat, for clarification, is a matting type typically used for construction of these basins, and is
accounted for in Pay Item 53 “Matting for Erosion Control”. No additional item needed for coir fiber
mat. A pay item and quantity has been added to the attached bid schedule of prices Page 2 – Pay Item
50B “Coir Fiber Baffles”.

-END OF ADDENDUM #3

Attachments:

-Updated Bid Schedule of Prices – Page 2

CC: Mr. Ritchie Hearne, P.E.

Mr. Terry Burleson, P.E.

Ralph Messera, Public Works Director - Town of Matthews

Benjamin Taylor, P.E. (Kimley-Horn)



Contract No. U-4713B – Campus Ridge Road Realignment Rev. 04-22-15
TOM Project #
County Mecklenburg TOWN OF MATTHEWS, NORTH CAROLINA
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SCHEDULE OF PRICES – Page 2
EROSION CONTROL ITEMS

43 1660 SEEDING & MULCHING 9 AC

44 310 18" TEMP PIPE 156 LF

45 310 24" TEMP PIPE 351 LF

46 1639 SPECIAL STILLING BASIN 2 EA

47 SP-5 IMPERVIOUS DIKE 100 LF

48 SP-4 PERMANENT SOIL REINFORCEMENT MAT 20460 SY

49 SP-6 2" SKIMMER 3 EA

50 SP-6 2.5" SKIMMER 4 EA

50B 1640 COIR FIBER BAFFLES 520 LF

51 1605 TEMPORARY SILT FENCE 4186 LF

52 1630 SILT EXCAVATION 1650 CY

53 1631 MATTING FOR EROSION CONTROL 550 SY

54 1610 SEDIMENT CONTROL STONE 390 TON

55 1610 STONE FOR EROSION CONTROL, CLASS A 100 TON

56 1610 STONE FOR EROSION CONTROL, CLASS B 805 TON

57 876 RIP-RAP, CLASS 1 167 TON

58 1632 1/4" HARDWARE CLOTH 250 LF

59 1615 TEMPORARY MULCHING 7 AC

60 1620 SEED FOR TEMPORARY SEEDING 950 LB

61 1620 FERTILIZER FOR TEMPORARY SEEDING 3.5 TN

62 1622 TEMPORARY SLOPE DRAIN 190 LF

TRAFFIC CONTROL ITEMS

63 SP-3 TRAFFIC CONTROL 1 LS

SUBTOTAL =

10% Contingency =

TOTAL =


